
IT IS THE VENDOR'S RESPONSIBILITY TO CHECK FOR
ADDENDUMS PRIOR TO SUBMITTING PROPOSALS 

REQUEST FOR PROPOSALS

SPECIFICATION NO. 03-020

The City of Lincoln, Nebraska intends to contract for and invites you to submit a sealed
proposal for professional engineering services related to the projects listed and described
below:

SALT VALLEY RELIEF TRUNK SEWER - Phases III b. & IV
AND

BEALS SLOUGH RELIEF TRUNK SEWER - Phases I & II
FOR THE

LINCOLN WASTEWATER SYSTEM 

Sealed proposals will be received by the City of Lincoln, Nebraska on or before 12:00
noon, Wednesday, January 29, 2003, in the office of the Purchasing Agent, located at
Suite 200, K Street Complex, 440 South 8 Street, Lincoln, Nebraska, 68508.  Proposals
will be publicly opened, reading only the names of those submitting proposals, at the K
Street Complex.  Proposal fees will not be disclosed while proposals are being opened.

A copy of the request for proposal may be obtained from the Purchasing Division at the
address listed above, telephone: 402-441-7410.

All communications relative to this work prior to the opening of the proposals shall be
directed to the Project Selection Committee Chair, Gary Brandt, Utilities Coordinator,
telephone: 402-441-7968.

Submitter should take caution if U.S. mail or mail delivery services are used for the
submission of proposals.  Mailing should be made in sufficient time for proposals to arrive
in the Purchasing Division prior to the time and date specified above.



INSURANCE CLAUSE TO BE USED FOR ALL CITY CONTRACTS

The Contractor shall indemnify and save harmless the City of Lincoln, Nebraska from and
against all losses, claims, damages, and expenses, including attorney's fees, arising out of
or resulting from the performance of the contract that results in bodily injury, sickness, disease,
death, or to injury to or destruction of tangible property, including the loss of use resulting
therefrom and is caused in whole or in part by the Contractor, any subcontractor, any directly
or indirectly employed by any of them or anyone for whose acts any of them may be liable.
This section will not require the Contractor to indemnify or hold harmless the City of Lincoln
for any losses, claims, damages, and expenses arising out of or resulting from the negligence
of the City of Lincoln, Nebraska.

Contractor shall not commence work under this contract until he has obtained all insurance
required under this Section and such insurance has been approved by the City Attorney for
the City of Lincoln, nor shall the Contractor allow any sub-contractor to commence work on his
subcontract until all similar insurance required of the sub-contractor has been so obtained and
approved.

A. Worker's Compensation Insurance and Employer's Liability Insurance
The Contractor shall take out and maintain during the life of this contract the applicable
statutory Worker's Compensation Insurance with an insurance company authorized to
write such insurance in this state covering all his employees, and in the case of any
work sublet, the Contractor shall require the subcontractor similarly to provide statutory
Worker's Compensation Insurance for the latter's employees.  The Contractor shall
take out and maintain during the life of this contract, Employer's Liability Insurance with
a limit of $100,000 in an insurance company authorized to write such insurance in all
states where the Contractor will have employees located in the performance of this
contract, and the Contractor shall require each of his subcontractors similarly to
maintain common law liability insurance on his employees.

State Statutory
Applicable Federal Statutory
Employer's Liability $100,000

B. General Liability Insurance
1. The Contractor shall maintain during the life of this contract, General Liability

Insurance, naming and protecting him and the City of Lincoln, its officials,
employees and volunteers as insured, against claims for damages resulting from
(a) bodily injury, including wrongful death, (b) personal injury liability, and (c)
property damage which may arise from operations under this contract whether
such operations be by himself or by any subcontractor or anyone directly or
indirectly employed by either of them.  The minimum acceptable limits of liability
to be provided by such insurance shall be as follows:

A. Bodily Injury/Property Damage $1,000,000 each Occurrence
$2,000,000 Aggregate

B. Personal Injury Damage $1,000,000 each Occurrence
C. Contractual Liability $1,000,000 each Occurrence
D. Products Liability & Completed Operations $1,000,000 each Occurrence



 
2. The General Liability Insurance required by the preceding paragraph shall

include the following extensions of coverage:
(a) The coverage shall be provided under a Commercial General Liability

form or similar thereto.
(b) X.C.U. Coverage - if the contract requires any work procedures involving

blasting, excavating, tunneling or other underground work, the liability
coverage shall include Standard Blasting or Explosion Coverage,
Standard Collapse Coverage, and Standard Underground Coverage
commonly referred to as XCU Property Damage Liability.

(c) The property damage coverage shall include a Broad Form Property
Damage Endorsement or similar thereto.

(d) Contractual Liability coverage shall be included.
(e) Products Liability and/or Completed Operations coverage shall be

included.
(f) Personal Injury Liability coverage shall be included.

C. Automobile Liability Insurance
The Contractor shall take out and maintain during the life of the contract such
Automobile Liability Insurance as shall protect him against claims for damages
resulting from bodily injury, including wrongful death, and property damage which may
arise from the operations of any owned, hired, or non-owned automobiles used by or
for him in any capacity in connection with the carrying out of this contract.  The minimum
acceptable limits of liability to be provided by such Automobile Liability Insurance shall
be as follows:

Bodily Injury and Property Damage       $1,000,000 Combined Single Limit

D. Builder's Risk Insurance (For Building Construction Contracts Only)
Unless otherwise specified where buildings are to be constructed under this contract,
the Contractor shall provide and maintain fire, extended coverage, vandalism, and
malicious mischief insurance, covering such building in an amount equal to one-
hundred percent (100%) of the contract amount (minimum), as specified herein.

 
Losses, if any, shall be made payable to the City of Lincoln and Contractor as their
interest may appear.   A Certificate of Insurance evidencing such insurance coverage
shall be filed with the City of Lincoln by the time work on the building begins and such
insurance shall be subjected to the approval of the City Attorney.

E. Minimum Scope of Insurance
All Liability Insurance policies shall be written on an "occurrence"  basis only.  All
insurance coverage are to be placed with insurers authorized to do business in the
State of Nebraska and must be placed with an insurer that has an A.M. Best's Rating
of no less than A:VII unless specific approval has been granted by the City of Lincoln.

F. Certificate of Insurance
All certificates of insurance shall be filed with the City of Lincoln on the standard
ACCORD CERTIFICATE OF INSURANCE form showing the specific limits of
insurance coverage required by the preceding Sections A, B, C, D, and showing the
City of Lincoln as an additional insured.  Such certificate shall specifically state that
insurance policies are to be endorsed to require the insurer to provide the City of
Lincoln thirty days, notice of cancellation, non-renewal or any material reduction of
insurance coverage.



REQUEST FOR PROPOSALS
SPECIFICATION NO. 02-020

SALT VALLEY RELIEF TRUNK SEWER - 
Phases III.b., & IV, Project No’s 502453 & 502454.

AND
BEALS SLOUGH RELIEF TRUNK SEWER - 

Phases I & II, Project No’s 700925 & 700926.  

FOR THE
LINCOLN WASTEWATER SYSTEM 

1 PURPOSE AND INTENT
1.1 In general, the City intends to retain a professional engineering firm to provide normal and

customary basic engineering design and construction phase services for the above mentioned
projects.

1.2 The general requirements and intent of the Salt Valley Relief Trunk Sewer - Phases lll b. & lV
are to:
1.2.1 Provide a final design including bidding assistance and basic construction phase

services  for construction of the relief trunk sewer from the end of Phase III a. at
approximately 4 th and ‘Rose’ St., south along the 4 th St. Corridor and abandoned
Union Pacific railroad tracks to approx. So. 14th and Hwy #2 to connect to the
existing and proposed Beals Slough Relief Sewers.

1.2.2 The preliminary sizes of the sewer for these phases ranges from 60" to 54" in
diameter and final detailed routing, sizing and grades will be required.

1.2.3 Identify and develop any additional phasing plans for the two phases to:   meet
specific scheduling requirements; to minimize disruption to the community and
traveling public; and, to meet funding and budgetary levels.

1.3 The general requirements and intent of the Beals Slough Relief Trunk Sewer - Phases I & II
are to:
1.3.1 Review and evaluate the preliminary routing, sizing, alternatives and conclusions of

the previous preliminary design study and report for Phases I and II of the relief sewer
from the proposed connection to the Salt Valley Relief Sewer, Ph. IV, at 14th & Hwy.
#2 southeasterly along Hwy # 2 to approximately So. 27th and Hwy #2. (Phase I) and
then to So. 56th St. & Hwy #2 (Phase II).

1.3.2 Perform preliminary routing, ROW and easement descriptions, and design

engineering as described in this RFP for both Phase I and II and provide final report
of such preliminary designs and routing.

1.3.3 Provide a final design including bidding assistance and basic construction phase
services  for construction of  Phase I of  the relief trunk from approx. 14th & Hwy #2 to
So. 27th & Hwy #2. 

1.3.4 The preliminary sizes for these phases range from 36" to 54" in diameter.
1.3.5 Final detailed routing, written ROW and easement descriptions, sizing and grades

will be required.
1.3.6 Identify and develop any additional phasing plans for the two phases to:   meet

specific scheduling requirements; to minimize disruption to the community and
traveling public; and, to meet funding and budgetary levels.

1.4 The contract or contracts for services would be as follows.
1.4.1 Salt Valley Relief Sewer - Final Design, bidding assistance and basic  construction

phase services for Phases III & IV. 
1.4.2 Beals Slough Relief Sewer - Preliminary design services for Phases I & II, and final



design, bidding assistance and basic construction phase services for Phase I only.
1.4.3 The City reserves the right to select one or more than one firm for the described

work.
1.4.4 Future Projects and Services for Phase V of the  Salt Valley Relief Trunk,(end of

Phase IV south to Old Cheney to connect to the existing 48" Upper Southeast Salt
Creek Trunk and Phase II of the Beals Slough Relief Sewer Project. 
1.4.4.1 Based on the performance of the selected firm or firms for the initial

design’s for the noted projects, the City reserves the right to negotiate with
the selected firm for further design and construction services for the
remaining Phases of the Relief Trunk Sewer’s. 

1.4.4.2 It is assumed that the fees submitted for the initial phases of the
described projects  will be in line for the future remaining phases.

2 GENERAL AND BACKGROUND
2.1 Salt Valley Relief Trunk Sewer

2.1.1 Preliminary sizing and routing of the Salt Valley Relief Sewer is described in the Salt
Valley Trunk Relief Sewer Improvements, Phases I. through V., Final Report of
September, 1998, by Montgomery Watson, of Denver, Colorado and subsequent
designs and construction of Phases I thru III a.

2.1.2 This Relief Trunk Sewer was identified as a phased project that would begin at the
Theresa Street Treatment Facility and progress toward the upper parts of the Salt
Creek Basin to approximately Old Cheney Road and Salt Creek where it would
connect with the Upper Southeast Salt Creek Trunk Sewer and the existing and
proposed Phase I of the Beals Slough Trunk Sewer project described herein.

2.1.3 Phases I thru II.a., from the Theresa Street Treatment Facility along Salt Creek to
approximately 3rd and West Vine Street extended in Haymarket Park have been
completed and are operational.

2.1.4 Phase II. b & III a., from the end of Phase II.a. to approximately 4 th and ‘Rose St., is
currently under design with construction scheduled to begin in the 2nd quarter of
2003.

2.1.5 Preliminary routing, sizing and preliminary design of  Phases III b. thru V has  been
conducted and some work has occurred including preliminary environmental & geo-
technical investigations, property acquisition and easements for these phases along
the 4 th St. corridor and recently abandoned UPRR track ROW which the City has
acquired.

2.2 Beals Slough Relief Trunk Sewer
2.2.1 Final Report, Salt Valley Trunk Relief Sewer Improvements, Phases I. through V.,

September, 1998 & latest updates, Montgomery Watson, Denver, Colorado.
2.2.2 The Beals Slough Relief Trunk Sewer was identified as a two phased project that

would begin at the end of Phase IV of the Salt Valley Relief Sewer at approx. S. 14th

& Nebr. Hwy #2 and progress up the Beals Slough Basin to approx. 56th ^& Hwy. #2.
2.2.3 Final routing and sizing of the this relief sewer has  not been completed. 

3 AVAILABLE INFORMATION
3.1 Previous reports, studies, records, and other pertinent informational documents relating to this

Project are available for review.
3.2 The information is available for review at the offices of the Lincoln Wastewater System, 2400

Theresa Street, Lincoln, Nebraska.
3.3 Copies may be furnished for the cost of reproduction, handling, and mailing unless otherwise

noted below.
3.4 Contact the Project Selection Committee Chair to review or obtain copies.
3.5 The following is a selected list of the most applicable documents.

3.5.1 Final Report, Salt Valley Trunk Relief Sewer Improvements, Phases I. through V.,
September, 1998 & latest updates, Montgomery Watson, Denver, Colorado.



3.5.2 Pertinent construction documents, record drawings, reports, topographic surveys,
etc., for construction of previous Phases of the pertinent Relief Trunk Sewer’s.

3.5.3 Latest edition of  "Capital Improvements Program,  for Department of Public Works
and  Utilities, Wastewater Division, City of Lincoln, 2002,  which is available on
Lincoln’s web site.

4 PRELIMINARY DESIGN AND ROUTING EVALUATION SERVICES - APPLIES ONLY TO BEALS
SLOUGH RELIEF TRUNK SEWER - PHASES I AND II
4.1 Initially meet with City project team to review the scope of required services, design criteria

and expectations, obtain background information, and establish tentative schedule for
completion.

4.2 Prepare a preliminary design memorandum which defines in detail the Consultant’s and City’s

mutually agreed understanding of project scope, objectives and scheduled including budgetary
information.  Meet with City staff to review the memorandum for each project.

4.3 Review related and pertinent project information including previous project correspondence,
preliminary routing and sizing study and other related information.

4.4 Coordinate and meet with City project team and affected  property owners/representatives
along the proposed route of the sewer to review the tentative scope of the project, constraints,
routing, and special concerns regarding overall project and service in the Basin.

4.5 Perform necessary field investigations, review of existing and previous construction and related
data collection including: performing preliminary topographic and geo-technical surveys along
the general corridor of proposed route; developing a preliminary profile for the sewer; identifying
potential surface and underground conflicts; and’ determining any impacts to feasible and
practical alternatives for construction of the relief trunk sewer.
4.5.1 Possible alternatives for consideration and  evaluation include:

4.5.1.1 Paralleling of the existing trunk sewer with lines of similar size and
grades.

4.5.1.2 Increasing the size of the existing sewer by various methods such as pipe
bursting of the existing sewer in place  at various locations to meet future
capacity requirements.

4.5.1.3 Paralleling the existing trunk sewer with a larger size sewer at a lesser
depth of bury than the existing sewer.

4.5.1.4 Other feasible and practical alternatives including any combination of the
above to meet future capacity needs.

4.5.1.5 Reviewing and evaluating use of trenchless technologies and/or traditional
open cut methods to construct such feasible alternatives.

4.6 Perform hydraulic calculations and evaluations to verify and determine sizes of proposed

sewers required to transport future estimated flows and develop resultant computerized
hydraulic flow models, including flow and resultant profiles for the existing and proposed relief
trunk sewer system.

4.7 Review previous studies and designs and perform preliminary designs and evaluations to
determine the most cost effective, feasible alternatives for the routing of the proposed relief
sewer,  including:
4.7.1 Preparing preliminary alignment, profile sketches and drawings.
4.7.2 Providing cost evaluations and total project estimates for the alternatives.

4.8 Prepare a report with executive summary summarizing the preliminary design and routing
findings, evaluation of alternatives, conclusions, phasing and implementation plan, alignment
and profile drawings, computerized hydraulic flow model calculations, etc. and
recommendation for the most feasible alternative for final design for Phase I construction.
4.8.1 Final design and routing of Phase I must be compatible with future improvements for

the remainder of the Beals Slough Relief Trunk Sewer.
4.9 Submit five (5) printed copies and one computerized copy of preliminary design report and

evaluations documents (on CD Rom media) and meet with City project team to present and
review the preliminary design documents. 



5 FINAL DESIGN, BIDDING ASSISTANCE AND BASIC CONSTRUCTION PHASE SERVICES -
APPLIES TO SALT VALLEY PHASES III B. & IV AND BEALS SLOUGH PHASE I
5.1 Initially meet with City project team to review the scope of required services, design criteria

and expectations, obtain background information, and establish schedule for completion.
5.2 Review related and pertinent project information including previous project correspondence,

previous routing and design reports, and other related information.
5.3 Perform necessary initial field investigations, review of existing and previous phases of 

construction as it applies to the projects, and related data collection including review of profile
for sewer alignment and connection to previous construction, pipe materials, identifying
potential surface and underground conflicts, and determining any impacts to feasible and
practical alternatives for construction of the relief trunk sewer’s.

5.4 Coordinate and meet with City project team and affected property owners/representatives, as

necessary and requested, to review the tentative scope of the project, constraints, routing,
and special concerns regarding overall project and service along the sewer.

5.5 Prepare final design memorandums for construction including:  meeting with City project
team, final design parameters and plan sketches, methods of construction and
constructability, phasing, time schedules for completing design work, and revised estimates of
total project cost.

5.6 Submit five (5) printed copies and one computerized copy of final design memorandum  (on
CD Rom media) and meet with City project team to present and review memorandum.

5.7 Perform necessary detailed topographic surveys, geo-technical investigations, and evaluations
along the route as required for final design’s.

5.8 Prepare and write permanent and temporary easement descriptions for routing to provide for
use in acquiring necessary rights-of-ways and easements for contracting, including performing
necessary field topographic surveys, legal investigations, and other studies as necessary for
use by the City.

5.9 Perform hydraulic calculations and evaluations to verify and determine sizes of proposed Relief
Trunk Sewers required to transport future estimated flows. 

5.10 Prepare all applications for Federal, State, and local permits that may be required for
construction, including highways, railroads, wetlands, 404 permits, storm water permits, well
monitoring permits, Nebraska NDEQ construction permits, etc., where required and insure
that all designs and data provided are sufficient for City to submit and to receive such permits
or agreements. 

5.11 Meet with City project team and other representatives at 30%, 70%, and 90% design
completion stages to review progress and status of design’s, including updated estimates of
construction cost.

5.12 Coordinating field plan-in-hand review of final design with City project team and other

representatives.
5.13 Prepare and submit detailed final design drawings, technical specifications, and contract

documents for bidding and construction, including estimates of construction and total project
costs.

5.14 Final design documents shall be prepared in computerized word processing (WordPerfect)
and CAD (Bentley/Intergraph Microstation) versions and file formats acceptable to the City.

5.15 Submit five (5) printed copies and one computerized copy of final design documents (on CD
Rom media) and meet with City project team to present and review final design documents.

6 BIDDING ASSISTANCE SERVICES 
6.1 Assist City in obtaining bids for construction, including:  reproducing construction documents

and drawings, answering technical questions from prospective bidders, conducting pre-bidding
conferences, preparing necessary bid addenda, reviewing and evaluating bids received, and
recommending award of contract for construction.



7 BASIC CONSTRUCTION PHASE SERVICES  
7.1 Perform normal and customary basic engineering and construction management services

during construction.
7.2 Conducting pre-construction and monthly construction progress meetings including: recording

and submitting minutes of meetings, and reviewing project status and budget reports.
7.3 Reviewing and approving all contractor submittals and shop drawings for conformance with

contract documents and processing and certifying all contractor requests for payment.
7.4 Preparing and processing all necessary construction contract change order justifications and

related changes to contract documents, as may be necessary.
7.5 Conducting periodic field inspections during construction and final inspection to certify that

construction is complete and complies with all contract documents and permits.
7.6 Coordinating and/or performing initial start-up and training services required and assembling

operational and maintenance manuals for equipment and other related items for the
constructed project.

7.7 Preparing and providing Mylar reproducible sets of record drawings and CAD compatible
drawing files suitable for transfer to the City’s computerized engineering and mapping (CEIS)
system.

7.8 Performing 6-month and 11-month warranty inspections of completed construction to certify
compliance with all contract document warranty requirements and review operations for
conformance to design.  Conducting operational review and training sessions as requested
and submit written inspection reports.

8 OTHER SERVICES.
8.1 Other services, such as construction observation and inspection, during the construction

phase will be solely at the City's discretion.
8.2 Continuation of these services will be dependent upon the need and the design firm’s

performance and willingness to negotiate a fair and reasonable contract for such additional
work.

9 OWNER’S RESPONSIBILITIES
9.1 Designate project representative and City project team to coordinate work activities of City

project team, Consultant, and other affected agencies.
9.2 Provide pertinent historical, current, and projected flow and growth data for  use by interested

firms.
9.3 Make all policy and budgetary decisions so as to allow timely completion of the work.
9.4 Supply pertinent existing drawings, records, and available information.
9.5 Supply all field books, survey, and diary books for recording data.

9.6 Coordinate work with other City agencies to incorporate designs into and update Wastewater
Facilities Plan and Lincoln-Lancaster County Comprehensive Plan as required.

9.7 Coordinate, arrange, and conduct meetings with representatives of affected property owners
along the selected routes as required for completing the work.

9.8 Perform and conduct all necessary negotiations for acquisition of land, property, right-of-way
and easements required for the Project.

9.9 Conduct related advertising, bidding, and award process for the construction contract(s).

10 PROJECT SCHEDULES
10.1 Salt Valley Relief Trunk Sewer - Phases III & IV. 

Begin Final Design Feb.,  2003
Complete Final Design                      Nov.,  2003
Begin Construction  Jan.,   2004

10.2 Beals Slough Relief Trunk Sewer  - Phases I & II.
Begin Preliminary Design - Phases I & II Feb.,  2003
Complete Preliminary Design June,  2003
Complete Final Design - Phase I Nov.,  2003
Begin Construction - Phase I Jan.,   2004



11 PROPOSAL CONTENTS AND EVALUATION CRITERIA
11.1 Describe and outline the Firm's Approach to performing the work required by this project. 

Include implementation plan describing project phases, key work elements to meet critical
project dates, and a recommended schedule of meetings to provide for timely input by City
project team.  Please refrain from repeating the RFP.

11.2 Outline the Proposed Project Schedule to meet the project schedules previously outlined in
the RFP.  Provisions for meaningful input from City project team during the routing and
preliminary and final design phases of various portions of the project are essential and shall be
addressed.

11.3 Delineate the Project Team and Organization for this project.
11.3.1 Include names of key individuals to be assigned to, and work directly on, the project.
11.3.2 Describe specific areas and limits of responsibilities for each of the team members

and proposed sub-consultants to be utilized.
11.2.3 Include a project team organizational chart showing lines of responsibility and extent

of involvement for sub-consultants. Include resumes for project team members, key
individuals, and sub-consultants.

11.4 Describe the Ability of the Firm to Meet the Intent of Required Services Outlined in this RFP,
including:
11.4.1 Time availability of team members to meet the tentative project schedule.
11.4.2 Quality Assurance and Quality Control (QA/QC) review procedures to be utilized on

this project.
11.4.3 Cost estimating and cost control procedures used by firm on similar projects.
11.4.4 A statement of general qualifications and background experience of the firm and

project team members, including sub-consultants in this type of project and work.
11.4.5 A statement of general qualification and background experience of the firm and

project team members, including sub-consultants in this type of project and work.  A
comparison to similar projects of similar size and capacity.

11.4.6 Listing of types of anticipated assistance that may be required from Owner.
11.4.7 A brief list of contacts of former clients (to include contact person, title, and

telephone number) for which your firm was engaged with the past five (5) years to
perform similar services as described herein.

11.4.8 Please limit the submitted proposal to less than twenty-five (25) pages, excluding
resumes.

12 ESTIMATED FEES.
12.1 Submit your firm's estimate of the proposed fees for services outlined in this RFP on the form

attached to this RFP.
12.2 Submit one copy of the estimated fees in a separate sealed envelope clearly marked with the

firm's name and Project Title noted above.

13. EVALUATION CRITERIA
13.1 Understanding of the requirements of this project.
13.2 Relevance and suitability of the project approach and schedule to meet the needs of the City.
13.3 Qualifications and expertise of the key personnel to be assigned to this project.
13.4 Background experience of the firm and the project team as it directly relates to this project.
13.5 Record of past performance on similar projects.
13.6 Comments and opinions provided by references.
13.7 Quality and cost control procedures to be used on this project.  Identify personnel responsible

for these controls.
13.8 Resources of the firm to conduct and complete this project in a satisfactory  manner   Factors

to be considered include:  current work load (including current work with the City); schedule
for completion; and, ability and willingness to commit the key personnel to complete the
projects by the scheduled dates outlined in this RFP.



13.9 Clarity, conciseness, and organization of proposal.
13.10 NOTE: Proposals will be reviewed, evaluated and ranked (e.g.: 1,2,3) in accordance with the

City’s selection process and procedure.

14. SUBMITTAL PROCEDURES
14.1 Submit six (6) copies of your proposal and detailed cost information (spreadsheet format) to

the office of the Purchasing Agent, located at  Suite 200, K Street Complex, 440 South 8
Street, Lincoln, Nebraska, 68508, no later than the date and time stated in the Request
for Proposals.

15. CONTACTS
15.1 Contact regarding the development of a proposal shall be made only with the Project Selection

Committee Chair, Mr. Gary Brandt, Utilities Coordinator, Lincoln Wastewater System at: 
voice: 402-441-7968, or fax:  402-441-8735.

15.2 Any follow-up conversations with City project team will be directed by the Chair, if appropriate.
15.3 Any addends to written questions or clarifications directed to the Chair will be sent out by the

City's Purchasing Division.



PROPOSAL
SPECIFICATION NO. 03-020

 OPENING TIME:  12:00 NOON
DATE: JANUARY 29, 2003

The undersigned SUBMITTER, having full knowledge of the requirements of the City of Lincoln for the
below listed items and the contract documents (which includes Request for Proposals), Instructions,
this Proposal, Specifications, Contract, and any and all addenda) and all other conditions of the
Proposal, agrees to enter into a contract with the City for the below listed items for the performance of
this Specification, complete in every respect, in strict accordance with the contract documents at and
for fees listed below.

THE REQUIREMENTS FOR:
PROFESSIONAL ENGINEERING DESIGN SERVICES

PROJECT ESTIMATED FEE’S

 BEALS SLOUGH RELIEF TRUNK SEWER 
(City Project No’s 700925 & 700926)
Preliminary Design Services - Phases I & II $                                              
Final Design Services - Phase I Only $                                               

Total Fee $                                               

SALT VALLEY RELIEF TRUNK SEWER

Final Design Services -Phases III b. & IV $                                              

Notes: 1.   Submitters may provide Estimated Fees for either one or both of the proposed projects
noted above.

 
The undersigned signatory for the firm represents and warrants that he/she has full and complete authority to
submit this proposal to the City, and to enter into a contract if this proposal is accepted.
===========================================================================

NOTE:
RETURN SIX (6) COPIES OF YOUR RESPONSE TO THIS RFP AND 

SUPPORTING MATERIALS AND ONE (1) FEE PROPOSAL IN A SEPARATE ENVELOPE.
MARK OUTSIDE OF ENVELOPE AS FOLLOWS:

SEALED PROPOSAL FOR SPECIFICATION NO. 03-020
===========================================================================

_____________________________________ ___________________________________
Company Name By (Signature)

_____________________________________ ___________________________________
Street Address or P.O. Box By (Print Name)

_____________________________________ ___________________________________
City, State, Zip Code Title

_____________________________________ ___________________________________
Telephone Date


